

Pennsylvania Turnpike Commission - Tabulation of Bids				Collinson Inc		Green Acres Contracting Company	
	Contract Number		00-011-RCT5-C	Glenmoore PA		Scottsdale PA	
			GUIDE RAIL END TREATMENT UPDATES, btwn MP 157.64 and MP 198.48 in Bedford, Fulton, Huntingdon & Franklin Counties				
	Opening Date		3/21/07, 11:30 AM				
	Awarded to:		Collinson Inc	Collinson Inc		Green Acres Contracting Company	
Item	Quantity	Unit of Measure	Description	Unit Price	Total Price	Unit Price	Total Price
2203-0001	624	CY	Class 1 Excavation	\$ 57.00	\$ 35,568.00	\$ 100.00	\$ 62,400.00
2203-0005	50	CY	Class 1 Excavation (Rock)	\$ 127.00	\$ 6,350.00	\$ 300.00	\$ 15,000.00
4205-0100	98	CY	Borrow Material	\$ 117.00	\$ 11,466.00	\$ 128.00	\$ 12,544.00
2350-0121	71	CY	Subbase (2A)	\$ 157.00	\$ 11,147.00	\$ 145.00	\$ 10,295.00
2409-6770	26	TON	Superpave Asphalt Mixture Design, HMA Binder Course, PG 76-22, 10 To <30 Million ESALs, 19 mm Mix	\$ 680.00	\$ 17,680.00	\$ 1,250.00	\$ 32,500.00
2601-7013	15	LF	18" Reinforced Concrete Pipe	\$ 200.00	\$ 3,000.00	\$ 200.00	\$ 3,000.00
4605-0006	1	LS	Cap Existing Inlet	\$ 3,500.00	\$ 3,500.00	\$ 3,500.00	\$ 3,500.00
0608-0001	1	LS	Mobilization	\$ 47,900.00	\$ 47,900.00	\$ 85,000.00	\$ 85,000.00
2619-0611	2	EACH	V.A.T.E.T. Type V (Std.) Test Level 3	\$ 20,550.00	\$ 41,100.00	\$ 21,000.00	\$ 42,000.00
0620-0010	3	EACH	Alternate Concrete Bridge Barrier Transition Without Inlet Placement	\$ 2,350.00	\$ 7,050.00	\$ 2,300.00	\$ 6,900.00
4620-0502	1	EACH	Vehicle Attenuating Terminal End Treatment (V.A.T.E.T.) Removal	\$ 750.00	\$ 750.00	\$ 800.00	\$ 800.00
2620-0503	4,066.5	LF	Remove Existing Guide Rail	\$ 5.00	\$ 20,332.50	\$ 3.00	\$ 12,199.50
2620-0578	37.5	LF	Guide Rail Elements With Offset Brackets	\$ 12.00	\$ 450.00	\$ 28.00	\$ 1,050.00
2620-0860	10	EACH	Concrete Anchorage, Backslope	\$ 1,300.00	\$ 13,000.00	\$ 1,650.00	\$ 16,500.00
2620-0862	11	EACH	Type 2-S Post Anchorage	\$ 740.00	\$ 8,140.00	\$ 850.00	\$ 9,350.00
2620-1075	5,212.5	LF	Type 2-S Guide Rail	\$ 17.50	\$ 91,218.75	\$ 34.00	\$ 177,225.00
2620-1100	37.5	LF	Type 2-SC Guide Rail	\$ 28.00	\$ 1,050.00	\$ 42.00	\$ 1,575.00
2620-1255	24	EACH	Vehicle Attenuating Terminal End Treatment (V.A.T.E.T.) Type II Test Level 3	\$ 1,945.00	\$ 46,680.00	\$ 2,500.00	\$ 60,000.00
2620-1256	9	EACH	Vehicle Attenuating Terminal End Treatment (V.A.T.E.T.) Type III Test Level 3	\$ 2,055.00	\$ 18,495.00	\$ 3,000.00	\$ 27,000.00
2620-2000	570	EACH	Drilled Post Holes	\$ 32.00	\$ 18,240.00	\$ 5.00	\$ 2,850.00
2620-2551	10	EACH	Steel I-Beam Guide Rail Post, 8' Length	\$ 92.00	\$ 920.00	\$ 100.00	\$ 1,000.00
4621-0410	425	LF	Strong Post Metal Median Barrier	\$ 26.50	\$ 11,262.50	\$ 42.00	\$ 17,850.00
4621-0499	312.5	LF	Remove Existing Metal Median Barrier	\$ 5.00	\$ 1,562.50	\$ 8.00	\$ 2,500.00
4621-1525	2	EACH	Guide Rail Transition To Concrete Median Barrier	\$ 2,550.00	\$ 5,100.00	\$ 3,600.00	\$ 7,200.00
2623-0001	50	LF	Concrete Median Barrier 34" Height	\$ 350.00	\$ 17,500.00	\$ 350.00	\$ 17,500.00
4623-1003	3	EACH	Concrete Barrier End Transition Piece	\$ 3,750.00	\$ 11,250.00	\$ 9,000.00	\$ 27,000.00
2630-0100	313	LF	Concrete Curb Removal	\$ 59.00	\$ 18,467.00	\$ 60.00	\$ 18,780.00
4636-0011	171	LF	Remove Bituminous Curb	\$ 14.00	\$ 2,394.00	\$ 20.00	\$ 3,420.00
2802-0001	257	CY	Topsoil Furnished and Placed	\$ 83.00	\$ 21,331.00	\$ 100.00	\$ 25,700.00

Item	Quantity	Unit of Measure	Description	Collinson Inc		Green Acres Contracting Company	
				Unit Price	Total Price	Unit Price	Total Price
2804-0013	95	LB	Seeding and Soil Supplements - Formula D	\$ 23.00	\$ 2,185.00	\$ 55.00	\$ 5,225.00
2804-0020	25	LB	Seeding and Soil Supplements - Formula L	\$ 22.00	\$ 550.00	\$ 55.00	\$ 1,375.00
2805-0030	3,185	SY	Mulching - Bonded Fiber Matrix	\$ 1.20	\$ 3,822.00	\$ 2.00	\$ 6,370.00
2805-0031	500	SY	Bonded Fiber Matrix, Stablized	\$ 4.00	\$ 2,000.00	\$ 8.00	\$ 4,000.00
2845-0001	---	PDA	Erosion and Sedimentation Control During Construction		\$ 5,000.00		\$ 5,000.00
2850-0021	2,030	SY	Rock Lining, Class R-3	\$ 34.00	\$ 69,020.00	\$ 35.00	\$ 71,050.00
2865-0001	500	LF	Silt Barrier Fence, 18" Height	\$ 3.70	\$ 1,850.00	\$ 10.00	\$ 5,000.00
2901-0001	1	LS	Maintenance and Protection of Traffic	\$ 104,600.00	\$ 104,600.00	\$ 80,000.00	\$ 80,000.00
2901-0203	4	EACH	Arrow Panel	\$ 2,200.00	\$ 8,800.00	\$ 4,000.00	\$ 16,000.00
2901-0500	4	EACH	Portable Changeable Message Signs	\$ 5,300.00	\$ 21,200.00	\$ 9,500.00	\$ 38,000.00
2901-0501	4	EACH	Shadow Vehicle With Truck Mounted Attenuator	\$ 9,970.00	\$ 39,880.00	\$ 6,000.00	\$ 24,000.00
4931-0001	3	EACH	Relocation of Existing Post Mounted Sign, Type B	\$ 140.00	\$ 420.00	\$ 300.00	\$ 900.00
4931-0002	1	EACH	Relocation of Existing Post Mounted Sign, Type C	\$ 810.00	\$ 810.00	\$ 1,300.00	\$ 1,300.00
			TOTAL		\$ 753,041.25		\$ 960,858.50
			Bid Bond		\$ 37,652.06		\$ 48,042.93