

| Pennsylvania Turnpike Commission - Tabulation of Bids | | | Glasgow Inc | | Road-Con Inc | | JD Eckman Inc | | |
|---|-----------------|--|---|---------------|-----------------|------------------|-----------------|---------------|-----------------|
| | Contract Number | 99-009-RC3U-C | | Glenside, PA | | West Chester, PA | | Atglen, PA | |
| | | Median Barrier Replacement, MP 298.02 to MP 312.16, Berks & Chester Counties, PA | | | | | | | |
| | Opening Date | 1-31-07, 11:00 AM | | | | | | | |
| | Awarded to: | | Glasgow Inc | | Road-Con Inc | | JD Eckman Inc | | |
| Item | Quantity | Unit of Measure | Description | Unit Price | Total Price | Unit Price | Total Price | Unit Price | Total Price |
| 2420-0409 | 893 | Ton | Bituminous Wearing Course, ID-2, SRL-E | \$ 123.00 | \$ 109,839.00 | \$ 220.00 | \$ 196,460.00 | \$ 250.00 | \$ 223,250.00 |
| 2491-0065 | 11,173 | S.Y. | Milling of Bituminous Surface, 2½" Depth | \$ 1.90 | \$ 21,228.70 | \$ 5.25 | \$ 58,658.25 | \$ 25.00 | \$ 279,325.00 |
| 0608-0001 | 1 | L.S. | Mobilization | \$ 100,000.00 | \$ 100,000.00 | \$ 210,000.00 | \$ 210,000.00 | \$ 265,000.00 | \$ 265,000.00 |
| 0609-0003 | 1 | L.S. | Inspector's Field Office and Inspection Facilities, Type B | \$ 33,500.00 | \$ 33,500.00 | \$ 30,000.00 | \$ 30,000.00 | \$ 15,000.00 | \$ 15,000.00 |
| 2622-0303 | 24,312 | L.F. | Furnish and Set Concrete Glare Screen | \$ 52.80 | \$ 1,283,673.60 | \$ 50.00 | \$ 1,215,600.00 | \$ 60.00 | \$ 1,458,720.00 |
| 2622-0345 | 1 | Each | Furnish and Set Transition Section, F-Shape | \$ 725.00 | \$ 725.00 | \$ 795.00 | \$ 795.00 | \$ 4,000.00 | \$ 4,000.00 |
| 2622-0503 | 24,312 | L.F. | Reset and Install Concrete Glare Screen | \$ 3.14 | \$ 76,339.68 | \$ 5.50 | \$ 133,716.00 | \$ 18.00 | \$ 437,616.00 |
| 2622-0545 | 1 | Each | Reset and Install Transition Section, F-Shape | \$ 38.00 | \$ 38.00 | \$ 250.00 | \$ 250.00 | \$ 1,250.00 | \$ 1,250.00 |
| 4622-2303 | 23 | Each | Furnish and Deliver Concrete Glare Screen Sections, F-Shape to Bowmansville Maintenance | \$ 656.00 | \$ 15,088.00 | \$ 675.00 | \$ 15,525.00 | \$ 700.00 | \$ 16,100.00 |
| 2622-9100 | 1 | Each | Furnish and Set Transition Section, F-Shape to Jersey Shape, 52" to 48" | \$ 850.00 | \$ 850.00 | \$ 1,000.00 | \$ 1,000.00 | \$ 4,000.00 | \$ 4,000.00 |
| 2622-9105 | 1 | Each | Reset and Install Transition Section, F-Shape to Jersey Shape, 52" to 48" | \$ 38.00 | \$ 38.00 | \$ 250.00 | \$ 250.00 | \$ 1,250.00 | \$ 1,250.00 |
| 2623-0101 | 4,788 | L.F. | Concrete Median Barrier, Jersey Shape, 12'-0" Length | \$ 60.25 | \$ 288,477.00 | \$ 62.75 | \$ 300,447.00 | \$ 80.00 | \$ 383,040.00 |
| 2623-0102 | 6,925 | L.F. | Concrete Median Barrier, Jersey Shape, 12'-6" Length | \$ 57.95 | \$ 401,303.75 | \$ 63.75 | \$ 441,468.75 | \$ 90.00 | \$ 623,250.00 |
| 4623-0303 | 1,140 | L.F. | Furnish and Set Concrete Median Barrier, F-Shape | \$ 45.60 | \$ 51,984.00 | \$ 48.50 | \$ 55,290.00 | \$ 70.00 | \$ 79,800.00 |
| 2623-0345 | 13 | Each | Furnish and Set Transition Section, F-Shape to Jersey Shape, 34" to 34" | \$ 527.00 | \$ 6,851.00 | \$ 575.00 | \$ 7,475.00 | \$ 5,000.00 | \$ 65,000.00 |
| 2623-0503 | 1,140 | L.F. | Reset and Install Concrete Median Barrier, F-Shape | \$ 6.25 | \$ 7,125.00 | \$ 13.00 | \$ 14,820.00 | \$ 20.00 | \$ 22,800.00 |
| 2623-0545 | 13 | Each | Reset and Install Transition Section, F-Shape to Jersey Shape, 34" to 34" | \$ 75.00 | \$ 975.00 | \$ 200.00 | \$ 2,600.00 | \$ 2,500.00 | \$ 32,500.00 |
| 4623-0803 | 24,336 | L.F. | Remove Concrete Median Barrier | \$ 6.40 | \$ 155,750.40 | \$ 9.25 | \$ 225,108.00 | \$ 20.00 | \$ 486,720.00 |
| 2623-0845 | 1 | Each | Remove Transition Section | \$ 77.00 | \$ 77.00 | \$ 500.00 | \$ 500.00 | \$ 600.00 | \$ 600.00 |
| 4623-2303 | 10 | Each | Furnish and Deliver Concrete Median Barrier Sections, Jersey Shape to Devault Maintenance | \$ 475.00 | \$ 4,750.00 | \$ 500.00 | \$ 5,000.00 | \$ 500.00 | \$ 5,000.00 |
| 4623-2305 | 8 | Each | Furnish and Deliver Concrete Median Barrier Sections, F-Shape to Devault Maintenance | \$ 566.00 | \$ 4,528.00 | \$ 585.00 | \$ 4,680.00 | \$ 600.00 | \$ 4,800.00 |

| Item | Quantity | Unit of Measure | Description | Glasgow Inc | | Road-Con Inc | | JD Eckman Inc | |
|-----------|----------|-----------------|--|---------------|------------------------|---------------|------------------------|---------------|------------------------|
| | | | | Unit Price | Total Price | Unit Price | Total Price | Unit Price | Total Price |
| 4623-2345 | 2 | Each | Furnish and Deliver Transition Section, F-Shape to Jersey Shape, 34" to 34" to Devault Maintenance | \$ 549.00 | \$ 1,098.00 | \$ 625.00 | \$ 1,250.00 | \$ 3,500.00 | \$ 7,000.00 |
| 4623-2801 | 399 | Each | Remove Existing Concrete Median Barrier Section, 12'-0" Length | \$ 152.00 | \$ 60,648.00 | \$ 585.00 | \$ 233,415.00 | \$ 345.00 | \$ 137,655.00 |
| 4623-2802 | 656 | Each | Remove Existing Concrete Median Barrier Section, 12'-6" Length | \$ 134.00 | \$ 87,904.00 | \$ 595.00 | \$ 390,320.00 | \$ 455.00 | \$ 298,480.00 |
| 4636-2004 | 74,406 | L.F. | Sealing of Existing Concrete Median Barrier | \$ 0.22 | \$ 16,369.32 | \$ 0.25 | \$ 18,601.50 | \$ 0.30 | \$ 22,321.80 |
| 2845-0002 | 1 | PDA | Erosion and Sedimentation Control During Construction | | \$ 5,000.00 | | \$ 5,000.00 | | \$ 5,000.00 |
| 2901-0001 | 1 | L.S. | Maintenance and Protection of Traffic during Construction | \$ 500,000.00 | \$ 500,000.00 | \$ 600,000.00 | \$ 600,000.00 | \$ 430,000.00 | \$ 430,000.00 |
| 2901-0203 | 4 | Each | Arrow Panel | \$ 1,670.00 | \$ 6,680.00 | \$ 5,000.00 | \$ 20,000.00 | \$ 6,250.00 | \$ 25,000.00 |
| 2901-0205 | 4 | Each | Portable Changeable Message Sign | \$ 9,200.00 | \$ 36,800.00 | \$ 10,000.00 | \$ 40,000.00 | \$ 13,500.00 | \$ 54,000.00 |
| 2901-0501 | 4 | Each | Shadow Vehicle with Truck Mounted Attenuator (TMA) | \$ 25,935.00 | \$ 103,740.00 | \$ 28,000.00 | \$ 112,000.00 | \$ 20,000.00 | \$ 80,000.00 |
| | | | TOTAL | | \$ 3,381,380.45 | | \$ 4,340,229.50 | | \$ 5,468,477.80 |
| | | | Bid Bond | | \$ 169,069.02 | | \$ 217,011.48 | | \$ 273,423.89 |